JPA File No.: 05-017

AG Contract No.: KR05-0885TRN

Project No.: RAM 202-B503

Section: 202L Power Road-University Drive
TRACS: H578201C

Budget Source Item No.: 83902

INTERGOVERNMENTAL AGREEMENT

BETWEEN
THE STATE OF ARIZONA
AND
THE CITY OF MESA

THIS AGREEMENT is entered into this date kJOL LLAuQ!A - , 2005, pursuant to
Arizona Revised Statutes, Sections 11-951 through 11-954, as amended, between the STATE OF
ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION (the “State”) and the CITY
OF MESA, acting by and through its MAYOR AND CITY COUNCIL, (the “City”).

I. RECITALS

1. The State is empowered by Arizona Revised Statutes § 28-401 to enter into this Agreement and
has delegated to the undersigned the authority to execute this Agreement on behalf of the State.

2. The City is empowered by Arizona Revised Statutes § 48-572 to enter into this Agreement and
has by resolution a copy of which is attached hereto and made a part hereof, resolved to enter into this
Agreement and has authorized the undersigned to execute this Agreement on behalf of the City.

3. Incident to the State’s construction of the Red Mountain Freeway (SR 202L), the City requests
certain upgrades be incorporated into the State’s ongoing construction work within the Power Road to
University Drive segment, to include: a) An additional left-turn lane at McDowell Road Traffic Interchange
(T1) (Westbound to Southbound entrance); b) Enhancements to the traffic signal at the McDowell Road
TI; ¢) Enhancement of sidewalks at Brown Road, and extension of reinforced concrete box culvert at
McDowell Road to accommodate detached 5 foot sidewalk, as delineated in the design plans and
approved by the City; d) Construction of quad conduit at McDowell, McKellips and Brown Roads Tls, for
the City's Intelligent Transportation System (ITS); and e) Installation of fiber optic cable and other
appurtenances for the City’s ITS, hereinafter collectively referred to as the “Project”. The total cost to the
City for the Project is estimated at $750,000.00, outlined on Exhibit “A”, attached hereto and made a part
hereof.

4. The parties hereto agree to and acknowledge the following conditions: a) The estimated
monetary amounts referenced in this Agreement are subject to change and can change substantially
before completion of the Project; b) The parties shall perform their responsibilities consistent with this
Agreement; and ¢) Any change or modification to the Project will only occur with the mutual written
consent of the parties.

THEREFORE, in consideration of the mutual covenants expressed herein, it is agreed as follows:
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II._SCOPE OF WORK

1. The State shall:

a. Upon execution of this Agreement, invoice the City $750,000.00 for the estimated costs of the
requested upgrades and fiber installation, based upon the Engineer’s Estimate, which includes a standard
fixed rate for construction engineering and construction administration costs, as shown in Exhibit A.

b. Prepare and provide design plans, specifications and other such documents and services
required for construction bidding and construction of the Project, and submit same to the City for review
and comments as appropriate.

¢. Advertise for bids and award one or more construction contract(s) to accomplish the Project.
Administer the Project and make all payments to the contractor(s).

d. Confirm the City has a valid Encroachment Permit on file with the State’s Phoenix
Maintenance District Permits Office, for the routine and emergency maintenance work provided by the
City within the State’s rights-of-way. Said Permit may be renewed on an annual basis, as established by
the State’s Phoenix District Permit Supervisor. Any new construction or installation shall require a
separate review and permit, as per Phoenix Maintenance District’s established procedures.

e. Upon completion and acceptance, perform the final inspection and notify the City in writing
that the Project has been constructed in accordance with the proper documents and satisfactorily
completed. Provide a recapitulation of the Project costs, including, but not limited to: design,
construction, and post design costs; invoice or reimburse the City any difference between the estimated
amount paid by the City and the actual costs of the Project, which includes a standard fixed rate for
construction engineering and administration costs, as shown on Exhibit A.

2. The City shall:

a. Upon execution of this Agreement, designate the State as the authorized agent for the City
and within 30 days of receipt of an invoice, remit to the State $750,000.00 for the estimated cost of the
Project, which includes a standard fixed rate for construction engineering and administration costs, as
shown on Exhibit A.

b. Review the design documents required for construction of the Project and provide comments
to the State as appropriate. Be responsible for any design consultant and contractor claims for extra
compensation due to delays or whatever reason, attributable to the City.

c. Upon completion of the Project, be responsible for the actual cost of the Project. If the actual
costs incurred by the State for the Project exceeds the amount of the City’s remittance, reimburse the
State within 30 days after receipt of an invoice, which includes a standard fixed rate for construction
engineering and administration costs.

d. Upon acceptance of the Project by the parties. The City will assume maintenance
responsibility for the quad ducts, bridge hangers and pull boxes at McDowell Road, McKellips Road and
Brown Road: the enhanced widened sidewalks at Brown Road and detached sidewalks at McDowell
Road and Brown Road; trail crossing RCB’s at McDowell Station 15+61.23, McKellips Station 33+54.05
and Brown Road Station 21+25.62; Traffic Signals enhancements items at McDowell Road including
cables for Opticom pre-emption, an Uninterruptible Power Supply (UPS), Video Detection System and
Internally llluminated Street Signs; and the City Fiber Optic Cables and pull boxes installed in conjunction
with the ADOT FMS backbone system.

e. Ensure an Encroachment Permit is on file with the State’s Phoenix Maintenance District
Permits Office for the routine and emergency maintenance work provided by the City within the State’s
rights-of-way. Any new construction or installation shall require a separate permit as per Phoenix
Maintenance District’s established procedures. A copy of said procedures can be obtained from the
Permits Office referenced herein.
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lll. MISCELLANEOUS PROVISIONS

1. The terms, conditions and provisions of this Agreement shall remain in force and effect until
completion of said Project and all reimbursements; provided however, that any provisions herein for
maintenance provided by the City shall be perpetual. This Agreement may be cancelled at any time prior
to the award of a Project construction contract, upon thirty-day (30) written notice to either party. It is
understood and agreed, that should the City fail to maintain the Project as referenced herein, the State
shall not be obligated to maintain, with the exception of the traffic signal at the interchange.

2. This Agreement shall become effective upon filing with the Secretary of State.

3. Each party (as "Indemnitor") agrees to indemnify, defend, save and hold harmless the other party
(as "Indemnitee") from and against any and all claims, losses, liability, costs, or expenses including
reasonable attorneys' fees, hereinafter collectively referred to as ("claims"), arising out of bodily injury of
any person, including death or property damage, but only to the extent that such claims which result in
vicarious/derivative liability to the Indemnitee, are caused by the act, omission, negligence, misconduct,
or other fault of the Indemnitor, its officers, officials, agents, employees or volunteers.

4. This Agreement may be cancelled in accordance with Arizona Revised Statutes § 38-511.
5. The provisions of Arizona Revised Statues § 35-214 are applicable to this contract.

6. This Agreement is subject to all applicable provisions of the Americans with Disabilities Act
(Public Law 101-336, 42 U.S.C. 12101-12213) and all applicable federal regulations under the Act,
including 28 CFR Parts 35 and 36. The parties to this Agreement shall comply with Executive Order
Number 99-4 issued by the Governor of the State of Arizona and incorporated herein by reference
regarding “Non-Discrimination”.

7. Non-Availability of Funds: Every payment obligation of the State under this Agreement is
conditioned upon the availability of funds appropriated or allocated for the payment of such obligation. If
funds are not allocated and available for the continuance of this Agreement, this Agreement may be
terminated by the State at the end of the period for which the funds are available. No liability shall accrue
to the State in the event this provision is exercised, and the State shall not be obligated or liable for any
future payments or for any damages as a result of termination under this paragraph.

8. In the event of any controversy, which may arise out of this Agreement, the parties hereto agree
to abide by required arbitration as is set forth for public works contracts in Arizona Revised Statutes § 12-
1518.

9. All notices or demands upon any party to this Agreement shall be in writing and shall be delivered
in person or sent by mail addressed as follows:

Arizona Department of Transportation City of Mesa

Joint Project Administration City Manager

205 South 17th Avenue, Mail Drop 616E P.O. Box 1466

Phoenix, AZ. 85007 Mesa, Arizona 85211-1466
FAX (602) 712-7424 (480) 644-3000

For Permit — Contact:

Arizona Department of Transportation
Phoenix Maintenance District Permits Office
2140 W. Hilton Avenue, Mail Drop PMO1
Phoenix, AZ 85009
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10. Pursuant to Arizona Revised Statutes, § 11-952 (D), attached hereto and incorporated herein is
the written determination of each party's legal counsel that the parties are authorized under the laws of
this state to enter into this Agreement and that the Agreement is in proper form.

IN WITNESS WHEREOF, the parties have executed this Agreement the day and year first above written

THE CITY OF MESA STATE OF ARIZONA

Department of Transportation

Mi HUTC/H]NSN DANIEL S. LANCE, P.E.
City Manager Deputy State Engineer, ValleyTransportation

ATTEST

e

L" //(; » "
BY YAl gt \,4/&5:“‘;‘_,&/

BARBARA JON
City Clerk ’
/

}/

.

G:05-017-Mesa-202L Power-University
Draft #4-01Aug2005-em/lg
Revised by slc12 Oct 2005
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APPROVAL OF THE CITY OF MESA

| have reviewed the above referenced Intergovernmental Agreement between the State
of Arizona, acting by and through its DEPARTMENT OF TRANSPORTATION, and the CITY, an
Agreement among public agencies which, has been reviewed pursuant to A.RS. § 11-951
through § 11-954 and declare this Agreement to be in proper form and within the powers and

authority granted to the CITY under the laws of the State of Arizona.

No opinion is expressed as to the authority of the State to enter into this Agreement.

DATED this 4.3 p/ dayof ___AJov. , 2005.

City Attorney




ITEM

ADDITIONAL LEFT-TURN
LANES AT MCDOWELL RD

CITY OF MESA SIGNAL
ENHANCEMENTS

CITY OF MESA SIDEWALK
ENHANCEMENTS

CITY OF MESA QUAD-DUCT

CITY OF MESA FMS
Items 1-5 SubTotal:

14% CONSTRUCTION
ENGINEERING AND
ADMINISTRATION

5% DESIGN ENGINEERING
ADMINISTRATION

Items 6-7 SubTotal:
Total

JPA 05-17 Exhibit A

EXHIBIT A
SUMMARY

Engineer's Estimate Version (100%)
JPA 05-017
Date: 08/29/2005

RED MOUNTAIN FREEWAY (SR 202L)
POWER ROAD TO UNIVERSITY DRIVE
DESCRIPTION AND ENGINEER'S ESTIMATE OF PAY ITEMS FOR CITY OF MESA ENHANCEMENTS

COST

DESIGN CONSTRUCTION TOTAL
$4,751 $106,412 $111,162
$1,795 $40,208 $42,003
$5,437 $114,859 $120,296
$6,283 $140,728 $147,011
$8,000 $226,240 $234,240
$26,266 $628,447 $654,712
NA $87,983 $87,983

$1,313 NA $1,313
$1,313 $87,983 $89,296
$27,579 $716,429 $744,008

1ot8

DESCRIPTION

Lump sum cost to design and construct additional left turn
lanes at McDowell Road (Mesa/ADOT=50/50 spilit).

Opticom, Uninterruptable Power Supply (UPS), Video
Detection Systems and Internally Luminated Street Sign for
McDowell Road.

Sidewalk enhancements requested by the City as a part of
the ADOT project. Includes Brown Road Cap Canal bridge
widening and Trail and Low Flow RCBC extensions on
McDowell Rd, east of the 202L, to accommodate 5'
detached sidewalk.

Conduit requested by the City to enable future signal
interconnect (Quad-conduit duct bank) for all cross roads
(McDowell Rd, McKellips Rd and Brown Rd) and through
the Crossroad Tl UP and Cap Canal OP structures.

Fiber optic cable requested by the City for FMS.

Construction Engineering and Administration (14%) was
calculated on a percentage basis of the construction cost
for ltems 1 through 5.

Design Engineering Administration was calculated on a
percentage basis of the design cost for ltems 1 through 5.



EXHIBIT A Engineer's Estimate Version (100%)

JPA 05-017
ITEM 1 SUMMARY BACKUP Date: 08/29/2005

HIGHWAY RED MOUNTAIN WORK DESCRIPTION
SECTION MCDOWELL ROADT.IL Quantities for add'l WB left turn
LENGTH N/A Level 1 PROJECT STATUS: Life Cycle Program  Ultimate
UNIT TOTAL
ITEM MAJOR ITEM DESCRIPTION UNIT QUANTITY COST COST
200 EARTHWORK
ROADWAY EXCAVATION CU.YD.
DRAINAGE EXCAVATION CU.YD.
BORROW CU.YD.
TOTAL ITEM 200
300 & 400 BASE AND SURFACE TREATMENT
PC CONCRETE PAVEMENT (10") SQ.YD. 363 $ 20001 % 7,260.00
ASPHALT PAVEMENT SQ.YD. 5911 $ 1500 | $ 8,865.00
AB Class 2 CU.YD, 106§ $ 16.00 | $ 1,696.00
TOTAL ITEM 300 & 400 $ 17,821.00
500 DRAINAGE
ON-SITE & OFF-SITE MILE
PUMP STATION EACH
TOTAL ITEM 500
600 STRUCTURES
EXTRA BRIDGE DECK SQ.FT. 2,705 $ 63.66 | $ 172,200.00
OTHER: EACH
TOTAL ITEM 600 $ 172,200.00
700 TRAFFIC ENGINEERING
SIGNING MILE
LIGHTING MILE
SIGNAL MILE
TOTAL ITEM 700
800 LANDSCAPING MILE
900 INCIDENTALS
UTILITIES MILE
WALLS (RETAINING & SOUND) SQ.FT.
MAJOR ITEMS OF WORK L.SUM
TOTAL ITEM 900
SUBTOTAL A $ 190,021.00
(YTEMS 200 THRU 900)
CONSTRUCTION SURVEYING AND LAYOUT SHARE (1.25%) 125% $ 2,375.26
CONTRACTOR QUALITY CONTROL SHARE (0.75%) 0.75% $ 1,425.16
MOBILIZATION SHARE (10%) 10.00% $ 19,002.10
TOTAL ESTIMATED CONSTRUCTION COST $ 212,823.52
ADDITIONAL R/W l SQ.FT. | $ -
DESIGN ENGINEERING (5%) $ 9,501.08
GRAND TOTAL $ 222,324.57
ITEM 1 LUMP SUM SUBTOTAL (50/50 SPLIT) $ 111,162.00

JPA 05-17 Exhibit A 20f8



EXHIBIT A Engineer's Estimate Version (100%)
JPA 05-017
ITEM 2 SUMMARY BACKUP Date: 08/29/2005
ltem No ltem Description Unit Quantity Unit Price Amount
1 CITY OF MESA SIGNAL ENHANCEMENTS
2
3| 7340252 |CONTROLLER (ELECTRICAL) (TRAFFIC SIGNAL UNINTERRUPTIBLE POWER SUPPLY) EACH 1 $ 8,000.00 | $ 8,000.00
4| 7370424 |ELECTRICAL SYSTEM (CABLE FOR OPTICOM SYSTEM ) (MCDOWELL ROAD) EACH 1 3 1,500.00 | $ 1,500.00
5| 7370425 |ELECTRICAL SYSTEM (INTERNALLY ILLUMINATED STREET SIGN) EACH 1 $ 400.00 | § 400.00
6l 7370426 |ELECTRICAL SYSTEM (MODULAR VIDEO DETECTION CAMERA SYSTEM) (MCDOWELL ROAD) EACH 1 3 38,000.00 | $ 38,000.00
7 ADOT CREDIT FOR COST OF STANDARD IN-PAVEMENT LOOP DETECTORS L.SUM 1 $ (12,000.00)} $ (12,000.00)
8
9
10 SUBTOTAL CONSTRUCTION COST (1) $ 35,900.00
11
12 CONSTRUCTION SURVEYING AND LAYOUT SHARE L.SUM 1 1.25%| $ 448.00
13 CONTRACTOR QUALITY CONTROL SHARE L.SUM 1 0.75%| $ 269.00
14 MOBILIZATION SHARE L.SUM 1 10.00%]| $ 3,590.00
15
16 SUBTOTAL CONSTRUCTION COST (2) $ 40,208.00
17 DESIGN ENGINEERING L.SUM 1 5.00%| $ 1,795.00
18 ITEM 2 LUMP SUM SUBTOTAL $ 42,003.00
19

JPA 05-17 Exhibit A 3of8



EXHIBIT A

ITEM 3 SUMMARY BACKUP

Engineer's Estimate Version {100%)

JPA 05-017
Date: 08/29/2005

ltem No ltem Description Unit Quantity Unit Price Amount
1 CITY OF MESA SIDEWALK ENHANCEMENTS
2
3| 9080241 |CONCRETE SIDEWALK @ BROWN ROAD (MAG DETAIL 230 AND 231) SQ.FT. 13,836 $2.25 31,131.00
4| 99999037 |MCDOWELL ROAD, RCB CULVERT NO. 2, 16+51.17 L.SUM 1 $9,930.00 9,930.00
5| 9999903AA [MCDOWELL ROAD, RCB CULVERT NO. 3, 15+61.23 L.SUM 1 $9,930.00 9,930.00
6
7
8 SUBTOTAL CONSTRUCTION COST (1) 50,991.00
9
10 MISCELLANEOUS WORK
11 CONSTRUCTION SURVEYING AND LAYOUT SHARE L.SUM 1 1.25% 637.00
12 CONTRACTOR QUALITY CONTROL SHARE L.SUM 1 0.75% 382.00
13 MOBILIZATION SHARE L.SUM 1 10.00% 5,099.00
14
15| 9999903K |BROWN ROAD OVER CAP CANAL, STR. NO. 10506 SQ.FT. 750 $77.00 57,750.00
16
17 SUBTOTAL CONSTRUCTION COST (2) 114,859.00
18 DESIGN ENGINEERING L.SUM 1 5.00% 5,437.00
19 ITEM 3 LUMP SUM SUBTOTAL 120,296.00
20
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Engineer's Estimate Version (100%)
JPA 05-017
Date: 08/29/2005

EXHIBIT A
ITEM 3 BACKUP DETAIL

Brown Road Sidewalk

Starting Ending ADOT COM
Description Station Station  Left/Right  Length Area (sq ft) Area (sq ft)
5' Detached 13+60 13+78 Right 18 82
5' Detached 13497 14+01 Right 4 57
5' Detached 14+46 14+48 Right 2 55
5' Detached 14+48 14+66 Right 18 216
5' Detached 14466 20+64 Right 598 2,762
12' Detached 20+78 24+56 Right 378 4,842
12' Detached 24+68 27475 Right 307 3,937
12' Detached 32+99 35+12 Right 213 2,809
12' Detached 36+09 37+23 Right 114 1,670
12' Detached 37+54 38+78 Right 124 1,505
5' Detached 42478 52+31 Right 953 4,768
5' Detached 9+15 13+94 Left 479 2,384
5' Detached 14+30 19425 Left 495 2,489
12' Detached 19425 20+00 Left 75 1,082
12' Detached 20+00 22+96 Left 296 3,879
12" Detached 23+97 26497 Left 300 3,928
12' Detached 32+21 34+39 Left 218 2,840
12 Detached 34+54 37+73 Left 319 4,118
12' Detached 40+97 41+63 Left 66 786
5' Detached 41+96 53+40 Left 1144 5,719
5' Detached 53+40 53+69 Left 29 316
TOTALS 36,406 13,836

McDowell Road RCB

Recreational Trail and Low Flow Extensions

Concrete

3.972 CY per LF X $250 per CY = $933 per LF X 20 LF = $19,860

ADOT STD DWG B-03.10 (16'x14' Equipment Pass) Fill Height Table IV (approx 17" Fil})
* Cost of $250/CY includes steel cost

Brown Road Structure

CAP Canal Structure No. 10506
Begin Station = 39+50

End Station = 42+00

Length = 250'

Width = 3'

Area = 750 SF
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EXHIBIT A

ITEM 4 SUMMARY BACKUP

Engineer's Estimate Version {100%)

JPA 05-017

Date: 08/29/2005

ltem No ltem Description Unit Quantity Unit Price Amount

1 CITY OF MESA QUAD-DUCT

2 7320292 ELECTRICAL CONDUIT (4 - 2" QUAD-DUCT) L.FT. 11,110 $ 10.00 | $ 111,100.00

3 7320292 ADOT CREDIT FOR ONE SIGNAL INTERCONNECT CONDUIT PER CROSS ROAD L.FT. (2,778) $ 10.00 | $ (27,775.00)
4| 7320456  |PULL BOX (NO. 9) (COM) EACH 16 3 2,000.00 | $ 32,000.00
5| 9240119C |MISCELLANEOUS WORK (UTILITY HANGER) SHARE EACH 11 $ 165.00 | $ 1,815.00

gl 9240119D |MISCELLANEGUS WORK (UTILITY HANGER) SHARE EACH 3 $ 285.00 | $ 855.00
7| 9240119F |MISCELLANEOUS WORK (UTILITY HANGER) SHARE EACH 12 $ 220.00 | $ 2,640.00

gl 9240119G |MISCELLANEOUS WORK (UTILITY HANGER) SHARE EACH 2 $ 440.00 | $ 880.00

ol 92401191  |MISCELLANEOUS WORK (UTILITY HANGER) SHARE EACH 17 $ 185.00 | § 3.145.00
1ol 9240119 |MISCELLANEOUS WORK (UTILITY HANGER) SHARE EACH 3 $ 330.00 | $ 990.00
11 SUBTOTAL CONSTRUCTION COST (1) $ 125,650.00
12
13 CONSTRUCTION SURVEYING AND LAYOUT SHARE L.SUM 1 1.25%| 1,571.00
14 CONTRACTOR QUALITY CONTROL SHARE L.SUM 1 0.75%| $ 942.00
15 MOBILIZATION SHARE L.SUM 1 10.00%| $ 12,565.00
16 SUBTOTAL CONSTRUCTION COST (2) $ 140,728.00
17

18 DESIGN ENGINEERING L.SUM 1 5.00%| $ 6,283.00
19 ITEM 4 LUMP SUM SUBTOTAL $ 147,011.00
20

JPA 05-17 Exhibit A
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EXHIBIT A

ITEM 4 BACKUP DETAIL

Engmneer's Estimate Version (100%)

CITY OF MESA QUAD DUCT AND PULL BOXES

JPA 05-17 Exhibit A

DESCRIPTION UNIT CROSSROAD TOTAL
McDowell | McKellips Brown
PULL BOX (COM) (NO. 9) EACH 5 6 5 16
4 - 2" SCH 40 PVC CONDUIT (TRENCHED) LF 2300 3360 4040 9700
4 - 2" SCH 40 PVC CONDUIT (T.l. BRIDGES) LF 250 310 410 970
TOTAL CONDUIT LF 2550 3670 4450 10670
4 - 2" RIGID METAL CONDUIT (CAP BRIDGES) LF 105 140 195 440
7 of 8

Date: 08/29/2005




EXHIBIT A

ITEM 5 SUMMARY BACKUP

Engineer's Estimate Version (100%)

JPA 05-017
Date: 08/29/2005

ITEM NO. ITEM DESCRIPTION UNIT QUANTITY | UNIT PRICE AMOUNT
CITY OF MESA FMS COSTS
7320456 JPULL BOX (NO. 9) (CITY OF MESA) EACH 3 $ 2,000001% 6,000.00
7320788 |SINGLE MODE FIBER OPTIC CABLE (96 FIBERS) (MAIN TRUNKLINE) LFT. 25,680 $ 4001 9% 102,720.00
7320809 |CABLE INNERDUCT (1) L.FT. 51,360 $ 2001 % 102,720.00
SUBTOTAL ITEM 5 - CITY OF MESA FMS WORK $ 211,440.00
MAINTENANCE OF TRAFFIC SHARE *
CONSTRUCTION SURVEYING AND LAYOUT SHARE 2
CONTRACTOR QUALITY CONTROL SHARE ° 1% of (A) $2,114.00
MOBILIZATION SHARE * 6% of (A) $12,686.00
SUBTOTAL CONSTRUCTION COST] $ 226,240.00
CONSTRUCTION ENGINEERING AND ADMINISTRATION 5 9% of (B) $20,361.60
DESIGN ENGINEERING $8,000.00
TOTAL ITEM 5 (CITY OF MESA FMS WORK) $ 254,601.60
Notes:

1. Maintenance of Traffic does not apply to this work.

2. Construction Surveying and Layout does not apply to this work.

3. Contractor Quality Control was calculated on a percentage basis {1.0% fixed rate) of the construction cost of the City ltems.

4. Mobilization was calculated on a percentage basis (6.0% fixed rate) of the construction cost of the City ltems.

5. Construction Engineering and Administration is calculated on a percentage basis (9% fixed rate) of the City Construction Cost.

6. Length of project is 4.83 miles and Mesa is covering the cost of their main trunkiine fiber and 2-1" innerducts.

JPA 05-17 Exhibit A
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RESOLUTION NO. §/o24s

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF
MESA, MARICOPA COUNTY, ARIZONA, APPROVING AND
AUTHORIZING THE CITY MANAGER TO EXECUTE AN
AGREEMENT BETWEEN THE STATE OF ARIZONA
DEPARTMENT OF TRANSPORTATION AND THE CITY OF
MESA FOR FREEWAY UPGRADES AND FIBER OPTICS
ALONG THE RED MOUNTAIN FREEWAY FROM POWER
RD TO UNIVERSITY DR

BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF MESA,

MARICOPA COUNTY, AS FOLLOWS:

Section 1:  That the cost sharing agreement between the State of Arizona
Department of Transportation and the City of Mesa for the design and construction of
freeway upgrades and fiber optics along the Red Mountain Freeway from Power Rd to
University Dr (ADOT JPA File No. 05-017); is hereby approved.

Section 2. That the City Manager, Michael T. Hutchinson, or his designated
representative, is authorized and directed to execute the agreement on behalf of the City
of Mesa, and the City Clerk is authorized and directed to attest to the signature of the City
Manager or his authorized designated representative thereon.

PASSED AND ADOPTED by the City Council of the City of Mesa, Maricopa
County, Arizona, this 21° day of November, 2005.

APPROVED: ()/
i Moo

ATTEST:

VAT

~ City Clgr




STATE OF ARIZONA
OFFICE OF THE ATTORNEY GENERAL

CIVIL DIVISION
TRANSPORTATION SECTION
MEMORANDUM
Jeffrey T. Murray Direct: 602-542-8859
Assistant Attorney General Fax: 602-542-3646

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR05-0885TRN (JPA05-017), an Agreement between public
agencies, has been reviewed pursuant to A.R.S. § 11-952, as amended, by the Undersigned
Assistant Attorney General who has determined that it is in the proper form and is within the
powers and authority granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining Parties, other than the
State or its agencies, to enter into said Agreement.

DATED _ Neaynber 97 , 2005.

TERRY GODDARD
Attorney General

N7 ‘%&VV@UA’
JEFFREY T. MURRA
Assistant Attorney General

JTM:dgr
Attachment
938057




